

**SEABROOK ISLAND ROAD BIKE & PEDESTRIAN PATH IMPROVEMENTS
TOWN OF SEABROOK ISLAND, SC**

BID ABSTRACT - BIDS RECEIVED JUNE 1, 2014 - 2:00 pm

Item	Description	Qty	Unit	TRULLUCK CONSTRUCTION CO.		GULFSTREAM CONSTRUCTION CO.		OL THOMPSON CONSTRUCTION CO.		L-1, INC.	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1.	Asphalt Path (5' Wide Paving)										
	a. 2" Overlay (Type C)	2,151	LF	\$ 15.80	\$ 33,985.80	\$ 15.95	\$ 34,308.45	\$ 25.50	\$ 54,850.50	\$ 20.00	\$ 43,020.00
	b. 4" Overlay (Type C)	291	LF	\$ 29.60	\$ 8,613.60	\$ 27.42	\$ 7,979.22	\$ 52.25	\$ 15,204.75	\$ 30.00	\$ 8,730.00
2.	Causeway Path Option 1 - Sta 3+15 to 8+58	1	LS	\$ 79,216.00	\$ 79,216.00	\$ 106,000.00	\$ 106,000.00	\$ 85,800.00	\$ 85,800.00	\$ 85,000.00	\$ 85,000.00
3.	Top Soil at Asphalt Edge	45	CY	\$ 88.00	\$ 3,960.00	\$ 43.80	\$ 1,971.00	\$ 50.00	\$ 2,250.00	\$ 90.00	\$ 4,050.00
4.	Grassing	19,500	SF	\$ 0.07	\$ 1,365.00*	\$ 0.07	\$ 1,365.00	\$ 0.45	\$ 8,775.00	\$ 0.90	\$ 17,550.00
5.	Existing Storm Culvert Point Repair (Allowance)	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
BASE BID TOTAL, ITEMS 1 THROUGH 5, INCLUSIVE					\$ 130,140.40		\$ 154,523.57		\$ 169,880.25		\$ 161,350.00
A.	Alternate A - Causeway Path Option 2 in lieu of Option 1 as shown on Sheet C-004.	1	LS	\$ (15,083.00)	\$ (15,083.00)	\$ (36,800.00)	\$ (36,800.00)	\$ (44,500.00)	\$ (44,500.00)	\$ 10,000.00	\$ 10,000.00
B.	Alternate B - Causeway Path Option 3 in lieu of Option 1 as shown on Sheet C-004.	1	LS	\$ (25,572.00)	\$ (25,572.00)	\$ (25,550.00)	\$ (25,550.00)	\$ (39,300.00)	\$ (39,300.00)	\$ (20,000.00)	\$ (20,000.00)
BASE BID TOTAL PLUS ALTERNATE B					\$ 104,468.40		\$ 129,073.57		\$ 130,580.25		\$ 141,350.00

Note:
Low bid based on Alternate B - Causeway Path Option 3.
Addendum No. 1
Addendum No. 2

5% Bid Bond
Yes
Yes

5% Bid Bond
Yes
Yes

5% Bid Bond
Yes
Yes

5% Bid Bond
Yes
Yes

I hereby certify that this is a true and correct tabulation of bids received on the referenced project.


Forest D. Suggs III, P.E., Hissey, Gay, Bell & DevYoung, Inc.
6-3-14
Date



HUSSEY, GAY, BELL & DEYOUNG, INC.
CONSULTING ENGINEERS

June 3, 2011

Mr. Randy M. Pierce, Town Administrator
Town of Seabrook Island
2001 Seabrook Island Road
Johns Island, SC 29455

**Re: Seabrook Island Road Bike / Pedestrian Path Improvements
Town of Seabrook Island, SC**

Dear Randy:

Bids received on June 1, 2011 for the referenced project have been evaluated. A summary of the bids received follows:

	<u>Base Bid</u>	<u>Alternate A</u>	<u>Alternate B</u>
1. Truluck Construction Co.	\$130,140.40	\$(15,083.00)	\$(25,672.00)
2. Gulfstream Construction Co.	\$154,623.67	\$(36,800.00)	\$(25,550.00)
3. O.L. Thompson Construction Co.	\$169,880.25	\$(44,500.00)	\$(39,300.00)
4. L-J, Inc.	\$161,350.00	\$10,000.00	\$(20,000.00)

A certified Bid Abstract is attached for your information.

In accordance with our recent discussions, it is recommended that the contract be awarded to the lowest responsive responsible bidder, Truluck Construction Co., for the Base Bid plus Alternate B in the amount of **\$104,468.40**. Upon the Town's issuance of a Notice of Award to Truluck Construction Co., we will proceed with conforming the Contract Documents for execution.

Please call if you have any questions or concerns regarding this project.

Sincerely,
Hussey, Gay, Bell & DeYoung, Inc.

Forest D. Suggs, III, P.E.

F:\40588 Seabrook\411121302\Bid Phase\R Pierce Bid Summary 6-3-11.doc